School	Status	ltem	Critical repair estimate with price increase
		Critical Need Above \$25,000.00	
MHS	Critical #1	Fire Alarms ( MHS)	\$175,000.00
MHS	Critical #2	Roof (MHS)	\$3,900,000.00
Vets	Critical #3	Roof ( Vets)	\$170,000.00
MHS	Critical #4	Boilers ( MHS)	\$220,000.00
MHS	Critical #5	Roof Top Units (MHS)	\$160,000.00
MHS,Village, Vets	Critical #6	Comp Controls and repairs (MHS,Village,Vets)	\$740,000.00
MHS	Critical #7	Main Entry (doors MHS)	\$104,000.00
Village	Critical #8	Building Systems - Replace security system (Village)	\$35,000.00
Village	Critical #9	Walkin Freezers and Fridge ( Village)	\$29,507.00
District Wide	Critical #10	Playground upgrade ( pricing is a rough estimate)	\$100,000.00
Vets	Critical #11	Gym Floor ( Vets)	\$40,000.00
Vets	Critical #12	Building Interiors ( Vets)	\$43,900.00
MHS	Critical #13	Security Cameras (MHS)	\$250,000.00
District Wide	Critical #14	Radio upgrade ( district wide except Brown)	\$54,000.00
		Critical Need Below \$25,000.00	
Village and Vets	Critical #1	Facades ( Village)	\$20,000.00
age,Vets,MHS, Glov	Critical #2	Building Systems ( completed)	<del>\$6,000.00</del>
MHS	Critical #3	Windows & Doors - work wil be completed in house	<del>\$3,600.00</del>
<del>Village</del>	Critical #4	Building Interiors work will be completed in house	<del>\$720.00</del>
<del>Village</del>	Critical #5	Landscaping work will be completed in house	<del>\$300.00</del>
Vets	Critical #6	Landscape & Site Improvent work will be completed in house	<del>\$440.00</del>
		Grand Total:	\$6,052,467.00
		Grand Total.	ψο,σο <b>Σ,</b> <del>τ</del> οι.σο
		Remaining Total:	\$6,041,407.00